
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    12/07/11                    IN KERN COUNTY IN BAKERSFIELD FROM                                 12/15/11 
    CONTRACT NUMBER     06-0L6404                   BEARDSLEY CANAL BRIDGE TO ROUTE                          CONTRACT CODE 'A ' 
    LOCATION            06-KER-99-R28.4/R43.9       46/99 SEPARATION                                          93 CONTRACT ITEMS 
 
 
                                                    REPLACE EXISTING PAVEMENT                 FEDERAL AID  ACNH-P099-(551)E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  4.0% 
PROPOSALS ISSUED   21    FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS    250 
 
NUMBER OF BIDDERS  4    ENGINEERS EST     81,687,181.00   AMOUNT OVER      1,072,245.20         PERCENT OVER EST  1.31 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)     82,759,426.20    3              SECURITY PAVING COMPANY INC           818 767-8418 
                                                                                                 00116307 
                    B)  250 DAYS X  26800                  P O BOX 1489                      FAX 818 767-3169 
                   -------------------- 
                  A+B)    89,459,426.20                    SUN VALLEY CA  91353-1489 
 
                  2 A)     87,622,636.00    2              GRIFFITH/COFFMAN JOINT VENTURE        661 392-6640 
                                                                                                 00966889 
                    B)  350 DAYS X  26800                  1128 CARRIER PARKWAY AVENUE       FAX 661 393-9525 
                   -------------------- 
                  A+B)    97,002,636.00                    BAKERSFIELD CA  93308 
 
                  3 A)     93,033,734.71    4              GRANITE BROSAMER JV                   831 724-1011 
                                                                                                 00000089 
                    B)  325 DAYS X  26800                  PO BOX 50085                      FAX 831 768-4021 
                   -------------------- 
                  A+B)   101,743,734.71                    WATSONVILLE CA  95077 
 
                  4 A)     94,636,101.60    1              PAPICH CONSTRUCTION COMPANY           805 473-3016 
                                                           INC                                   00767055 
                    B)  424 DAYS X  26800                  P O BOX 2210                      FAX 805 473-2217 
                   -------------------- 
                  A+B)   105,999,301.60                    PISMO BEACH CA  93448 
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         12/07/11                                                                                                 12/15/11 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     A C DIKE CO                                                  ASPHALT DIKE 
          2788 VENTURE DRIVE 
          LINCOLN CA  95648 
 
          CENTRAL STRIPING SERVICE                                     STRIPING 
          3489 LUWUNG DRIVE 
          RANCHO CORDOVA CA  95742 
 
          DIVERSIFIED CONCRETE CUTTING                                 PCC PAVEMENT JOINT SEAL 
          59 CONEY ISLAND DRIVE 
          SPARKS NV  89431 
 
          HARBER COMPANIES INC                                         GRIND EXISTING CONCRETE PAVEMENT 
          1880 E RIVERVIEW DRIVE 
          SAN BERNARDINO CA  92408 
 
          HARRIS SALINAS REBAR                                         REINFORCING STEEL 
          355 SOUTH VASQUES ROAD 
          LIVERMORE CA 
 
          J & M LAND RESTORATION INC                                   EROSION CONTROL 
          1640 JAMES ROAD 
          BAKERSFIELD CA  93308 
 
          OUR VALLEY FENCE CO                                          GUARDRAIL 
          2203 INYOKERN ROAD 
          RIDGECREST CA  93555 
 
          ROADWAY ENGINEERING WORK INC                                 ELECTRIC 
          P O BOX 5083 
          MODESTO CA  95352 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     A C DIKE CO                                                  DIKE 
          LINCOLN CA 
 
          ADVANCED CONCRETE SAWING & SEALING                           SAWCUT AND SEALING 
          MESA AZ 
 
          AUSTIN ENTERPRISE                                            RUMBLE STRIP AND SAWCUT 
          BAKERSFIELD CA 
 
          C A TREE & LANDSCAPE                                         PRUNE OLEANDERS 
          FRESNO CA 
 
          CENTRAL FENCE CO                                             MBGR 
          SACRAMENTO CA 
 
          CENTRAL STRIPING SERVICE                                     STRIPING AND MARKERS 
          RANCHO CORDOVA CA 
 
          FINE GRADE EQUIPMENT                                         EARTHWORK 
          BAKERSFIELD CA 
 
          HARBER CO INC                                                PROFILE GRIND PCCP 
          SAN BERNARDINO CA 
 
          HARRIS SALINAS REBAR                                         REBAR 
          LIVERMORE CA 
 
          J & M LAND RESTORATION                                       EROSION CONTROL 
          BAKERSFIELD CA 
 
          K R C SAFETY                                                 CRASH CUSHION AND ROADSIDE SIGNS 
          VISALIA CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     LOOP ELECTRIC                                                ELECTRICAL 
          BAKERSFIELD CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE 
          MIRA LOMA CA 
 
          STATEWIDE                                                    CONSTRUCTION AREA SIGNS AND CHANNELIZERS 
          BAKERSFIELD CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     AC DIKE COMPANY                                              AC DIKE 
          LINCOLN CA 
 
          AUSTIN ENTERPRISE                                            RUMBLE STRIP PORTION AND SAWCUT PCC 
          BAKERSFIELD CA 
 
          CENTRAL STRIPE                                               STRIPE 
          RANCHO CORDOVA CA 
 
          DIVERSIFIED CONCRETE CUTTING                                 SAW AND SEAL 
          SPARKS NV 
 
          HARRIS REBAR                                                 REBAR 
          LIVERMORE CA 
 
          J & M LAND RESTORATION                                       EROSION CONTROL 
          BAKERSFIELD CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   MILLING 
          MIRA LOMA CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     PENHALL COMPANY                                              GRIND PCC 
          ANAHEIM CA 
 
          RMI                                                          BREAK PCC PORTION 
          KANSAS CITY MO 
 
          ROADWAY WORKS                                                ELECTRICAL 
          MADERA CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     A C DIKE                                                     ASPHALT DIKE 
          LINCOLN CA 
 
          AUSTIN ENTERPRISES                                           RUMBLE STRIP 
          BAKERSFIELD CA 
 
          COOPER ENGINEERING                                           CONCRETE PAVING 
          CORONA CA 
 
          DIVERSIFIED CONCRETE CUTTING                                 JOINT SEAL AND GRIND CONCRETE 
          SPARKS NV 
 
          HARRIS REBAR                                                 BAR REINFORCEMENT 
          LIVERMORE CA 
 
          J AND M LANDSCAPE                                            EROSION CONTROL 
          BAKERSFIELD CA 
 
          KRC SAFETY                                                   CONSTRUCTION AREA SIGNS, CRASH CUSION AND MISC SIGNAGE 
          VISALIA CA 
CONTINUED ON NEXT PAGE 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     LOOP ELECTRIC                                                ELECTRICAL 
          BAKERSFIELD CA 
 
          OUR VALLEY FENCE                                             GUARDRAIL 
          RIDGE CREST CA 
 
          THE FIRM                                                     PREPARE SWPPP 
          NIPMO CA 
 
          TOSTE CONSTRUCTION                                           STRIPING 
          ARROYO GRANDE CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,000.00         4,000.00 
      2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM        1,600,000.00     1,600,000.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           49,800.00        49,800.00 
      4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,000.00         3,000.00 
                        PREVENTION PLAN 
      5     074028      TEMPORARY FIBER ROLL                           LF          600                3.50         2,100.00 
      6     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA           10            3,200.00        32,000.00 
      7     074037      MOVE-IN/MOVE-OUT                               EA            5              420.00         2,100.00 
                        (TEMPORARY EROSION CONTROL) 
      8     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           78              145.00        11,310.00 
      9     074041      STREET SWEEPING                                LS     LUMP SUM           42,600.00        42,600.00 
     10     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           25,000.00        25,000.00 
     11     074055      TEMPORARY SOIL BINDER                          SQYD    200,000                 .25        50,000.00 
     12     074057      STORM WATER ANNUAL REPORT                      EA            4            2,000.00         8,000.00 
     13     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           68,250.00        68,250.00 
     14     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM        1,117,000.00     1,117,000.00 
     15     120151      TEMPORARY TRAFFIC STRIPE (TAPE)                LF      326,000                2.10       684,600.00 
     16     120152      TEMPORARY PAVEMENT MARKING (TAPE)              SQFT        760               13.12         9,971.20 
     17     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               LF      853,000                 .58       494,740.00 
     18     120165      CHANNELIZER (SURFACE MOUNTED)                  EA        4,380               33.00       144,540.00 
     19     120300      TEMPORARY PAVEMENT MARKER                      EA       34,300                4.20       144,060.00 
     20     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           75,000.00        75,000.00 
     21     129000      TEMPORARY RAILING (TYPE K)                     LF      665,000                5.35     3,557,750.00 
     22     129100      TEMPORARY CRASH CUSHION MODULE                 EA          450              180.00        81,000.00 
     23     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF      848,000                 .47       398,560.00 
     24     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       43,700                 .47        20,539.00 
     25     150722      REMOVE PAVEMENT MARKER                         EA       33,400                 .68        22,712.00 
     26     150742      REMOVE ROADSIDE SIGN                           EA           10               53.00           530.00 
     27     150846      REMOVE CONCRETE PAVEMENT                       CY      138,000               11.10     1,531,800.00 
     28     151572      RECONSTRUCT METAL BEAM GUARD RAILING           LF        5,910               26.75       158,092.50 
     29     152320      RESET ROADSIDE SIGN                            EA            5              158.00           790.00 
     30     021717      ADJUST INLET TO GRADE                          EA           48            1,550.00        74,400.00 
     31     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD     26,500                1.30        34,450.00 
     32     153221      REMOVE CONCRETE BARRIER                        LF           12              100.00         1,200.00 
     33     021718      REMOVE TRANSITION RAILING                      EA            4              368.00         1,472.00 
     34     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           30,000.00        30,000.00 
     35     190101      ROADWAY EXCAVATION                             CY      429,000               14.60     6,263,400.00 
     36     190105      ROADWAY EXCAVATION (TYPE Z-2)                  CY       44,800               88.70     3,973,760.00 
                        (AERIALLY DEPOSITED LEAD) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     37     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,800.00         5,800.00 
     38     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TON      10,800               16.00       172,800.00 
     39     200052      PRUNE EXISTING PLANTS                          LS     LUMP SUM           88,700.00        88,700.00 
     40     203002      EROSION CONTROL (COMPOST BLANKET)              CY       10,700               38.30       409,810.00 
     41     203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            5              390.00         1,950.00 
     42     250201      CLASS 2 AGGREGATE SUBBASE                      CY      124,000               16.45     2,039,800.00 
     43     260201      CLASS 2 AGGREGATE BASE                         CY      151,000               17.90     2,702,900.00 
     44     390131      HOT MIX ASPHALT                                TON     229,000               69.35    15,881,150.00 
     45     394050      RUMBLE STRIP                                   STA       1,600               12.80        20,480.00 
     46     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF       17,400                3.10        53,940.00 
     47     394090      PLACE HOT MIX ASPHALT                          SQYD         57               40.00         2,280.00 
                        (MISCELLANEOUS AREA) 
     48     397005      TACK COAT                                      TON         390              600.00       234,000.00 
     49     400050      CONTINUOUSLY REINFORCED CONCRETE               CY      145,000              136.00    19,720,000.00 
                        PAVEMENT 
     50     400064      CONTINUOUSLY REINFORCED CONCRETE               LF          580               15.75         9,135.00 
                        PAVEMENT (TERMINAL JOINT, TYPE D) 
     51     400075      CONTINUOUSLY REINFORCED CONCRETE               LF          400              119.00        47,600.00 
                        PAVEMENT (PAVEMENT ANCHOR) 
     52     400092      CONTINUOUSLY REINFORCED CONCRETE               LF          400              414.00       165,600.00 
                        PAVEMENT (EXPANSION JOINT, TYPE WF) 
     53     401050      JOINTED PLAIN CONCRETE PAVEMENT                CY       38,600              111.85     4,317,410.00 
     54     401083      SHOULDER RUMBLE STRIP                          STA       1,240               46.40        57,536.00 
                        (CONCRETE PAVEMENT, GROUND-IN 
     55     021719      CONTINUOUSLY REINFORCED CONCRETE               CY       14,500              209.90     3,043,550.00 
                        PAVEMENT (RAPID STRENGTH CONCRETE) 
     56     404092      SEAL PAVEMENT JOINT                            LF      285,000                1.85       527,250.00 
     57     404093      SEAL ISOLATION JOINT                           LF      238,000                5.70     1,356,600.00 
     58     406050      DOWEL BAR (DRILL AND BOND)                     EA        1,400               14.00        19,600.00 
     59     411105      INDIVIDUAL SLAB REPLACEMENT (RSC)              CY        1,600              343.00       548,800.00 
     60     420201      GRIND EXISTING CONCRETE                        SQYD    222,000                5.00     1,110,000.00 
                        PAVEMENT 
     61 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY            9            2,400.00        21,600.00 
     62     021720      JOINT SEAL (MR 1 1/2", TYPE B)                 LF          400               82.00        32,800.00 
     63     560251      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        180               17.60         3,168.00 
                        (0.063"-FRAMED) 
     64     566012      ROADSIDE SIGN - TWO POST                       EA           10              389.00         3,890.00 
     65     650018      24" REINFORCED CONCRETE PIPE                   LF          210              365.00        76,650.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     66     705001      STEEL FLARED END SECTION                       EA            3              800.00         2,400.00 
     67     721010      ROCK SLOPE PROTECTION                          CY            8              300.00         2,400.00 
                        (NO. 1, METHOD B) 
     68     729010      ROCK SLOPE PROTECTION FABRIC                   SQYD         35               10.00           350.00 
     69 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB        1,578                2.50         3,945.00 
     70     810110      SURVEY MONUMENT                                EA           34              600.00        20,400.00 
     71     839540      TRANSITION RAILING (TYPE STB)                  EA            4            3,412.00        13,648.00 
     72     839541      TRANSITION RAILING (TYPE WB)                   EA           17            3,255.00        55,335.00 
     73     839542      TRANSITION RAILING (TYPE DTB)                  EA            8            3,780.00        30,240.00 
     74     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            7              683.00         4,781.00 
     75     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           21            2,415.00        50,715.00 
     76     839701      CONCRETE BARRIER (TYPE 60)                     LF           12              300.00         3,600.00 
     77     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF      157,000                 .53        83,210.00 
     78     840505      6" THERMOPLASTIC TRAFFIC STRIPE                LF      155,000                1.05       162,750.00 
     79     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        8,100                2.10        17,010.00 
     80     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF      309,000                 .37       114,330.00 
                        (BROKEN 36-12) 
     81     840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF        3,600                 .37         1,332.00 
                        (BROKEN 17-7) 
     82     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          330                3.15         1,039.50 
     83     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA       10,300                4.20        43,260.00 
     84     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM           15,000.00        15,000.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     85     860811      DETECTOR LOOP                                  LS     LUMP SUM           52,500.00        52,500.00 
     86     021721      MODIFY VEHICLE CLASSIFICATION STATION          LS     LUMP SUM           98,175.00        98,175.00 
     87     860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           60,585.00        60,585.00 
     88     860990      CLOSED CIRCUIT TELEVISION SYSTEM               LS     LUMP SUM           19,110.00        19,110.00 
     89     021722      RETROFIT CHANGEABLE MESSAGE SIGN SYSTEM        LS     LUMP SUM           83,475.00        83,475.00 
     90     861504      MODIFY LIGHTING AND SIGN ILLUMINATION          LS     LUMP SUM           88,510.00        88,510.00 
     91     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00 
     92     022126      END OF QUEUE WARNING AND SERVICE PATROL        LS     LUMP SUM          538,000.00       538,000.00 
     93     999990      MOBILIZATION                                   LS     LUMP SUM        7,800,000.00     7,800,000.00 
 
                                                                                                   A)         82,759,426.20 
                                                                                                   B)  250 DAYS X   26800 
                                                                                                          ----------------- 
                                                                                                  A+B)        89,459,426.20 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
  1 |        13,000.00      13000.00|         6,500.00       6500.00|        17,106.00      17106.00 
  2 |       520,000.00     520000.00|     5,552,500.00    5552500.00|     1,394,460.34    1394460.34 
  3 |        18,000.00      18000.00|       140,000.00     140000.00|        48,260.00      48260.00 
  4 |         4,000.00       4000.00|         3,000.00       3000.00|         3,000.00       3000.00 
  5 |            18.00      10800.00|             4.00       2400.00|             7.70       4620.00 
  6 |         6,000.00      60000.00|         8,000.00      80000.00|         2,400.00      24000.00 
  7 |           315.00       1575.00|           310.00       1550.00|           310.00       1550.00 
  8 |           160.00      12480.00|           315.00      24570.00|           136.00      10608.00 
  9 |       290,000.00     290000.00|       520,000.00     520000.00|        30,000.00      30000.00 
 10 |        27,000.00      27000.00|         5,550.00       5550.00|         4,600.00       4600.00 
 11 |              .30      60000.00|              .25      50000.00|              .24      48000.00 
 12 |         2,000.00       8000.00|         2,000.00       8000.00|         2,000.00       8000.00 
 13 |        52,000.00      52000.00|        50,000.00      50000.00|       102,150.00     102150.00 
 14 |       800,000.00     800000.00|     1,110,000.00    1110000.00|     1,793,668.45    1793668.45 
 15 |             1.65     537900.00|             1.10     358600.00|             1.38     449880.00 
 16 |            23.00      17480.00|            13.00       9880.00|             5.37       4081.20 
 17 |              .70     597100.00|              .30     255900.00|              .15     127950.00 
 18 |            33.00     144540.00|            37.00     162060.00|            25.00     109500.00 
 19 |             4.00     137200.00|             3.50     120050.00|             3.09     105987.00 
 20 |        86,000.00      86000.00|       120,000.00     120000.00|         7,888.00       7888.00 
 21 |             6.20    4123000.00|             4.00    2660000.00|             5.22    3471300.00 
 22 |           190.00      85500.00|           140.00      63000.00|           185.00      83250.00 
 23 |              .41     347680.00|              .45     381600.00|              .21     178080.00 
 24 |              .40      17480.00|              .45      19665.00|              .40      17480.00 
 25 |             1.00      33400.00|             1.00      33400.00|              .77      25718.00 
 26 |            51.00        510.00|           250.00       2500.00|            50.00        500.00 
 27 |            10.05    1386900.00|            11.50    1587000.00|             6.09     840420.00 
 28 |            19.00     112290.00|            18.00     106380.00|            17.96     106143.60 
 29 |           151.00        755.00|           300.00       1500.00|           150.00        750.00 
 30 |           530.00      25440.00|         1,030.00      49440.00|         2,050.00      98400.00 
 31 |            16.50     437250.00|             1.55      41075.00|             5.32     140980.00 
 32 |           850.00      10200.00|           300.00       3600.00|           396.00       4752.00 
 33 |           986.00       3944.00|         3,500.00      14000.00|           975.00       3900.00 
 34 |       190,000.00     190000.00|       858,000.00     858000.00|        31,139.00      31139.00 
 35 |            13.00    5577000.00|            18.00    7722000.00|            12.18    5225220.00 
 36 |            64.00    2867200.00|             6.50     291200.00|            80.66    3613568.00 
 37 |        17,000.00      17000.00|        10,000.00      10000.00|         1,500.00       1500.00 
 38 |             9.50     102600.00|            16.00     172800.00|            17.00     183600.00 
 39 |       104,000.00     104000.00|        86,600.00      86600.00|       124,455.04     124455.04 
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         12/07/11                                                                                                 12/15/11 
 
    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 40 |            37.00     395900.00|            37.00     395900.00|            36.45     390015.00 
 41 |           372.00       1860.00|           400.00       2000.00|           370.00       1850.00 
 42 |             9.10    1128400.00|            12.00    1488000.00|            15.93    1975320.00 
 43 |            26.00    3926000.00|            30.00    4530000.00|            12.23    1846730.00 
 44 |            79.00   18091000.00|            72.70   16648300.00|            81.42   18645180.00 
 45 |            18.00      28800.00|            23.50      37600.00|            14.54      23264.00 
 46 |             2.80      48720.00|             2.05      35670.00|             1.35      23490.00 
 47 |           100.00       5700.00|           260.00      14820.00|           110.00       6270.00 
 48 |           200.00      78000.00|             1.00        390.00|           500.00     195000.00 
 49 |           167.00   24215000.00|           170.05   24657250.00|           181.00   26245000.00 
 50 |            33.00      19140.00|            20.00      11600.00|            70.00      40600.00 
 51 |           219.00      87600.00|           150.00      60000.00|           193.00      77200.00 
 52 |           154.00      61600.00|           350.00     140000.00|           661.00     264400.00 
 53 |            81.00    3126600.00|           125.00    4825000.00|           170.00    6562000.00 
 54 |            43.00      53320.00|           108.00     133920.00|            38.97      48322.80 
 55 |           233.00    3378500.00|           215.00    3117500.00|           355.32    5152140.00 
 56 |             2.20     627000.00|             1.75     498750.00|             1.75     498750.00 
 57 |             2.85     678300.00|             8.00    1904000.00|             2.95     702100.00 
 58 |            19.70      27580.00|            40.00      56000.00|              .01         14.00 
 59 |           630.00    1008000.00|           490.00     784000.00|           437.78     700448.00 
 60 |             4.07     903540.00|             5.30    1176600.00|             3.64     808080.00 
 61 |         1,800.00      16200.00|         2,460.00      22140.00|         3,333.33      29999.97 
 62 |            87.55      35020.00|            25.00      10000.00|            78.00      31200.00 
 63 |            14.00       2520.00|            20.00       3600.00|            16.75       3015.00 
 64 |           372.00       3720.00|           410.00       4100.00|           370.00       3700.00 
 65 |           320.00      67200.00|           221.00      46410.00|           185.00      38850.00 
 66 |           850.00       2550.00|         1,320.00       3960.00|           115.00        345.00 
 67 |           700.00       5600.00|           250.00       2000.00|           216.00       1728.00 
 68 |             3.00        105.00|              .80         28.00|             3.32        116.20 
 69 |             2.00       3156.00|             2.50       3945.00|             2.92       4607.76 
 70 |           600.00      20400.00|           400.00      13600.00|           482.00      16388.00 
 71 |         3,500.00      14000.00|         3,100.00      12400.00|         3,400.00      13600.00 
 72 |         3,200.00      54400.00|         3,000.00      51000.00|         2,785.00      47345.00 
 73 |         5,300.00      42400.00|         3,000.00      24000.00|         3,214.00      25712.00 
 74 |           608.00       4256.00|           750.00       5250.00|           375.00       2625.00 
 75 |         2,100.00      44100.00|         2,980.00      62580.00|         2,145.00      45045.00 
 76 |           650.00       7800.00|           400.00       4800.00|         1,000.00      12000.00 
 77 |              .77     120890.00|              .50      78500.00|              .68     106760.00 
 78 |             1.00     155000.00|             1.00     155000.00|              .88     136400.00 
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         12/07/11                                                                                                 12/15/11 
 
    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 79 |             2.00      16200.00|             2.00      16200.00|             1.82      14742.00 
 80 |              .36     111240.00|              .40     123600.00|              .22      67980.00 
 81 |              .36       1296.00|              .40       1440.00|              .39       1404.00 
 82 |             4.30       1419.00|             3.00        990.00|             1.63        537.90 
 83 |             4.60      47380.00|             4.00      41200.00|             2.64      27192.00 
 84 |        10,000.00      10000.00|             1.00          1.00|         1,049.00       1049.00 
 85 |        50,000.00      50000.00|        60,000.00      60000.00|        59,000.00      59000.00 
 86 |       100,000.00     100000.00|        99,000.00      99000.00|        98,000.00      98000.00 
 87 |        35,000.00      35000.00|        35,000.00      35000.00|        35,000.00      35000.00 
 88 |        22,000.00      22000.00|        22,000.00      22000.00|        22,000.00      22000.00 
 89 |        99,000.00      99000.00|        99,000.00      99000.00|        98,000.00      98000.00 
 90 |       900,000.00     900000.00|       961,000.00     961000.00|       952,000.00     952000.00 
 91 |              .00          0.00|              .00          0.00|              .00          0.00 
 92 |       200,000.00     200000.00|       752,000.00     752000.00|     3,183,696.37    3183696.37 
 93 |     8,700,000.00    8700000.00|     7,117,370.71    7117370.71|     6,903,424.97    6903424.97 
 
TOT            A)     87,622,636.00           A)     93,033,734.71           A)     94,636,101.60 
               B)   350 DAYS X  26800         B)   325 DAYS X  26800         B)   424 DAYS X  26800 
                  --------------------           --------------------           -------------------- 
             A+B)     97,002,636.00         A+B)    101,743,734.71         A+B)    105,999,301.60 


